Task 2: Development and Review of Modified/Revised Post-Closure Plans

a) The contractor shall review FMC’s most recent draft Post-closure Plan, including Section 3, the
framework for Section 4, and EPA’s draft comments on the Plan, and develop a cost estimate for post-
closure care for the RCRA Ponds and Slag Pit Sump, consistent with the requirements of 40 CFR
264.144. The evaluation shall consider costs for operation and maintenance, including extraction of gas
from the Ponds as necessary, and replacement costs, as appropriate

b) Using the approach in Industrial Economics September 30, 2004, Discussion Paper, determine the
financial assurance sum that would generate funds that would provide adequate financial assurance to
provide annual post-closure care in perpetuity, using conservative and reliable assumptions regarding

interest rate of return and inflation.

Deliverables and Schedule:

Deliverable

Schedule

Draft Evaluation of post-closure care costs and
financial assurance

Within 30 days of receipt of the draft Post-closure Plan
and supporting documentation from the TOCOR

Final Evaluation of post-closure care costs and
financial assurance

Within 14 days of receipt of EPA’'s comments on the
draft Evaluation




